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REQUEST FOR QUALIFICATIONS  

SBC PROJECT NO.:529/079-01-2019  

AMENDMENT # One 

FOR TN Tower Plaza Waterproofing 

DATE: 3/16/20 

 

RFQ SBC Project No.: 529/079-01-2019 IS AMENDED AS FOLLOWS: 

 

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates.  Any event, time, or date containing 

revised or new text is highlighted. 

 

EVENT 

TIME 

(Central 

Time) 

DATE UPDATED / CONFIRMED 

1  RFQ Issued  3/11/20 CONFIRMED 

2  Disability Accommodation Request Deadline  3/12/20 
CONFIRMED 

3  Notice of Intent to Respond Deadline  3/13/20 
CONFIRMED 

4  Written Questions & Comments Deadline 2 PM 3/18/20 
CONFIRMED 

5  
State Response to Written Questions & 

Comments 
 3/23/20 

CONFIRMED 

6  RFQ Response Deadline 2 PM 4/21/20 UPDATED 

7  State Completion of Response Evaluations  4/28/20 
UPDATED 

8  State Issues Evaluation Notice  5/1/20 
UPDATED 

9  
End of 7-Day Wait Period for Consideration 

of Protest 
 5/8/20 

UPDATED 

10  Anticipated Bid Date  5/26/20 CONFIRMED 

11  Anticipated Contract Start  7/27/20 CONFIRMED 

 


